

# 総 括 表

□□□会社保養所新築工事

No.	名称	1. 給水設備	2. 給湯設備	3. 排水設備	4. 浄化槽設備	5. ガス設備	6. 換気設備	7. 衛生器具設備
1	鋼管	0	0	38,106	0	0	0	0
2	ステンレス鋼管	95,440	35,984	0	0	0	0	0
3	塩化ビニル管	27,311	0	325,189	0	0	0	0
4	バルブ・ストレーナ	79,250	18,600	0	0	0	0	0
5	トラップ・排水・通気金具	0	0	87,130	0	0	0	0
6	防振継手・フレキシブルジョイント	18,740	16,600	0	0	0	0	0
7	ポンプ	0	57,500	0	0	0	0	0
8	衛生陶器	456,000	0	0	0	0	0	0
9	ガス湯沸器	0	0	0	0	2,265,500	0	0
10	水槽類	0	13,700	0	0	0	0	0
11	パッケージエアコン	0	0	0	0	0	0	0
12	換気扇	0	0	0	0	0	5,328,200	0
13	浄化槽	0	0	0	12,400,000	0	0	0
14	消火設備	0	0	0	0	0	0	0
15	樹類	13,440	0	636,810	0	0	0	14,100
16	土工・コンクリート工事	10,000	0	0	0	300,000	0	0
17	塗装工事(代価)	71,780	0	0	0	0	0	0
18	保温工事(配管・弁類/ガラスウール)(代価)	255,940	0	0	0	0	0	0
19	雑費	172,108	50,902	217,139	0	0	0	0
20	労務費	782,728	267,674	1,347,924	0	169,458	0	32,940
21	経費	560,311	130,265	749,525	3,504,170	772,884	1,505,719	13,293
	【金額合計】	2,543,048	591,225	3,401,823	15,904,170	3,507,842	6,833,919	60,333

# 総 括 表

□□□会社保養所新築工事

No.	名称	8. 消火器具設備	9. 空調器具設備					
1	鋼管	0	0					
2	ステンレス鋼管	0	0					
3	塩化ビニル管	0	0					
4	バルブ・ストレーナ	0	0					
5	トラップ・排水・通気金具	0	0					
6	防振継手・フレキシブルジョイント	0	0					
7	ポンプ	0	0					
8	衛生陶器	0	0					
9	ガス湯沸器	0	0					
10	水槽類	0	0					
11	パッケージエアコン	0	14,061,000					
12	換気扇	0	0					
13	浄化槽	0	0					
14	消火設備	2,164,000	0					
15	樹類	0	0					
16	土工・コンクリート工事	0	1,758,500					
17	塗装工事(代価)	0	0					
18	保温工事(配管・弁類/グラスウール)(代価)	0	0					
19	雑費	0	0					
20	労務費	107,787	0					
21	経費	641,994	4,470,501					
	【金額合計】	2,913,781	20,290,001					

# 総 括 表

□□□会社保養所新築工事

No.	名称			合計	粗利	粗利率	全体比	比較金額
1	鋼管			38,106	3,822	10.0	0.1	34,284
2	ステンレス鋼管			131,424	11,796	9.0	0.2	119,628
3	塩化ビニル管			352,500	29,707	8.4	0.6	322,793
4	バルブ・ストレーナ			97,850	9,785	10.0	0.2	88,065
5	トラップ・排水・通気金具			87,130	8,713	10.0	0.2	78,417
6	防振継手・フレキシブルジョイント			35,340	3,534	10.0	0.1	31,806
7	ポンプ			57,500	5,750	10.0	0.1	51,750
8	衛生陶器			456,000	-228,000	-50.0	0.8	684,000
9	ガス湯沸器			2,265,500	226,550	10.0	4.0	2,038,950
10	水槽類			13,700	1,370	10.0	0.0	12,330
11	パッケージエアコン			14,061,000	1,406,100	10.0	25.1	12,654,900
12	換気扇			5,328,200	532,820	10.0	9.5	4,795,380
13	浄化槽			12,400,000	1,240,000	10.0	22.1	11,160,000
14	消火設備			2,164,000	216,400	10.0	3.9	1,947,600
15	樹類			664,350	66,435	10.0	1.2	597,915
16	土工・コンクリート工事			2,068,500	206,850	10.0	3.7	1,861,650
17	塗装工事(代価)			71,780	4,257	5.9	0.1	67,523
18	保温工事(配管・弁類/グラスウール)(代価)			255,940	15,145	5.9	0.5	240,795
19	雑費			440,149	44,100	10.0	0.8	396,049
20	労務費			2,708,511	270,851	10.0	4.8	2,437,660
21	経費			12,348,662	937,278	7.6	22.0	11,411,384
	【金額合計】			56,046,142	5,013,263	8.9	100.0	51,032,879